



Republic of the Philippines
National Irrigation Administration
REGION V

NOTICE TO PROCEED

THE AUTHORIZED MANAGING OFFICER

SISBRO Construction & Supply
863 Bulawan na Coron, Brgy. 8
Bagumbayan, Legazpi City

Dear Madam,

You are officially informed that your contract with the National Irrigation Administration Region 5, Naga City with the following description has been perfected:


Name of Project	: Construction of Diversion Works, Canal Structures & Canalization Works of Cabilogan San Juan RIS
Location	: Ligao City and Oas, Albay
Contract No.	: RESTO-AL-015-22
Duration	: Three Hundred Sixty (360) Calendar Days
Amount	: Php19,813,649.80
Nature of Work	: Construction of Diversion Works, Canal Structures and Canalization Works

The works in this project must be commenced **upon receipt hereof**.

Failure to complete the works within **three hundred sixty (360) calendar days** without any approved extension of contract, the NIA shall impose liquidated damages in accordance with the provisions of RA 9184 and its Revised Implementing Rules and Regulations (RIRR).

Issued this 4th day of July, 2022 at Naga City, Philippines.

Very truly yours,


ENGR. LAURO E. BALLESTEROS
Acting Regional Manager

DCR - 
JICM - 

Received copy:


MARICEL M. MANTES


Date: July 11, 2022

BAC/KAÉ

Panganiban Drive, Naga City, Camarines Sur, Philippines
Telephone Nos.: (054) 871-5611 • Telefax No.: (054) 871-5604
Website: www.region5.nia.gov.ph • Facebook: www.facebook.com/NIABicol
TIN: 000916415116
NIA-RO V-AFD-ADM-INT-Form011Rev01



Master Doc ID:



Republic of the Philippines
National Irrigation Administration
REGION V

NOTICE OF AWARD

June 24, 2022

THE AUTHORIZED MANAGING OFFICER

SISBRO Construction & Supply
863 Bulawan na Coron, Brgy. 8
Bagumbayan, Legazpi City

Dear Madam,


The proposed contract for the **Construction of Diversion Works, Canal Structure Works and Canalization Works of Cabilogan San Juan RIS, Ligao City and Oas, Albay under RESTO CY 2022 Fund** is hereby awarded to your firm in the amount of **nineteen million eight hundred thirteen thousand six hundred forty nine pesos and 80/100 (Php19,813,649.80)** to be completed in three hundred sixty (360) Calendar Days subject to the submission of the following requirements within seven (7) days from receipt hereof;



- a.) Performance Security in the form of Cash, Cashier's/Manager's Check, Bank Draft/Guarantee conformed by the Bank, Letter of Credit issued by a reputable bank, surety bond callable on demand issued by the Government Services Insurance System of by Surety or Insurance Companies duly accredited by the office of the Insurance Commissioner, or a combination thereof, in accordance with the following schedule:

1. Cash, Cashier's/Manager's Check, Bank Draft/Guarantee – Ten Percent (10%) of the total contract price equivalent to one million nine hundred eighty one thousand three hundred sixty four pesos and 98/100 (Php1,981,364.98).
2. Surety Bond – Thirty Percent (30%) of the total contract price, equivalent to five million nine hundred forty four thousand ninety four pesos and 94/100 (Php5,944,094.94).

Should you find the above requirements acceptable, please sign under CONFORME below and bring the performance bond mentioned above to this office within seven (7) days to sign the contract agreement.

Very truly yours,


ENGR. LAURO E. BALLESTEROS
Acting Regional Manager

DCR - 
JICM - 

Conforme:



MARICEL M. MANTES

Date: June 24, 2022

BAC/KAE



Republic of the Philippines
National Irrigation Administration
 REGION V

BAC Resolution Declaring LCRB and Recommending Approval of Award

RESOLUTION NO. AL-021-22

WHEREAS, the National Irrigation Administration, Region 5 advertised the *Invitation to Bid* for the **Construction of Diversion Works, Canal Structure Works and Canalization Works of Cabilogan San Juan RIS, Ligao City and Oas, Albay under RESTO CY 2022**, posted same in PhilGEPS, NIA website and in conspicuous place at the premises of NIA, Regional Office No. V, Naga City and Albay-Catanduanes Irrigation Management Office, Tuburan, Ligao City continuously for 7 (seven) days;

WHEREAS, in response to the said advertisements, three (3) Contractors purchased tender documents but only one (1) submitted eligibility requirements and bidding documents;

WHEREAS, its bid was submitted & received on **May 23, 2022 at 2:30 PM** at NIA-RO V, Conference Room, Naga City and passed the preliminary examination as shown:

Bidder's Name	Amount of Bid as Read	% Variance from ABC
1. SISBRO CONSTRUCTION & SUPPLY	₱ 19,813,649.80	0.23

ABC = ₱-19,859,375.58

WHEREAS, the herein bidders failed in the preliminary evaluation:

Name of Bidder	Reason for Failure
1. MAGDA CONSTRUCTION & SUPPLY	No bid submitted
2. VOZCER CONSTRUCTION & SUPPLY	No bid submitted

WHEREAS, after the conduct of detailed evaluation, below is the result based on calculated bid, viz:

Name of Bidder	Amount of Bid as Calculated	% Variance from ABC
1. SISBRO CONSTRUCTION & SUPPLY	₱ 19,813,649.80	0.23

WHEREAS, upon post-qualification and careful examination, validation and verification of all the eligibility, technical and financial requirements submitted by the Bidder with the Single Calculated Bid, **SISBRO CONSTRUCTION & SUPPLY**, its bid has been found to be responsive.

NOW THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- To declare **SISBRO CONSTRUCTION & SUPPLY**, as the Bidder with the Single Calculated and Responsive Bid for the; **Construction of Diversion Works, Canal Structure Works and Canalization Works of Cabilogan San Juan RIS, Ligao City and Oas, Albay under RESTO CY 2022.**
- To recommend for approval by the Acting Regional Manager of National Irrigation Administration, Regional Office No. V of the foregoing findings.

RESOLVED, at NIA, Naga City this 13th day of June, 2022.

DIOGEMMA C. RODRIGUEZ
 BAC Chairperson

EDUARDO A. BALONDO
 BAC Vice Chairperson

MARIVIC R. DE LIMA
 BAC Member

EMMA A. MANLAGIT
 Provisional BAC Member - Infra

JESSIE D. BAYNAS
 End- User

Approved/Disapproved:

ENGR. LAURO E. BALLESTEROS
 Acting Regional Manager

Date: _____

