



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
CAMARINES SUR IMO – HEAD OFFICE

SUPPLEMENTAL BID BULLETIN
SUPPLY/DELIVERY/INSTALLATION/TESTING & COMMISSIONING OF THREE (3)
UNITS SOLAR POWERED IRRIGATION PUMPS AND CONSTRUCTION OF
PUMPHOUSE AT CAUSIP PIS, BULA, CAMARINES SUR

Contract ID No. EGPIPSOLAR-CS-RIIS- 043-24

ABC: P 47,069,063.47

PhilGEPS ITB No.: 11203857

TO ALL CONCERNED:


Please be advised of the following clarifications and amendments to the Bidding Documents for the aforementioned project:

Issue	Clarifications/Amendments
Date of Bid Opening	In line with Proclamation No. 656, Series of 2024, declaring Friday, September 20, 2024, a special (non-working) day in select municipalities of the Province of Camarines Sur, including Magarao, the date of the bid opening will be moved to September 23, 2024, at 9:30 AM.

This Supplemental Bid Bulletin clarifies, modifies, or amends specific items in the Bidding Documents and shall form an integral part thereof.

For the information and guidance of all concerned.

Issued this 10th day of **September 2024.**


ENGR. JUNE IVY C. MENDEZ
BAC Chairperson



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
CAMARINES SUR IMO – HEAD OFFICE

SUPPLEMENTAL BID BULLETIN
SUPPLY/DELIVERY/INSTALLATION/TESTING & COMMISSIONING OF TWO (2)
UNITS SOLAR POWERED IRRIGATION PUMPS, SLUICE GATES AND CONSTRUCTION
OF PUMPHOUSE AT RIDA RIS, BULA, CAMARINES SUR

Contract ID No. EGPIPSOLAR-CS-RIIS-044-24

ABC: P 37,583,954.89

PhilGEPS ITB No.: 11203868

TO ALL CONCERNED:


Please be advised of the following clarifications and amendments to the Bidding Documents for the aforementioned project:

Issue	Clarifications/Amendments
Date of Bid Opening	In line with Proclamation No. 656, Series of 2024, declaring Friday, September 20, 2024, a special (non-working) day in select municipalities of the Province of Camarines Sur, including Magarao, the date of the bid opening will be moved to September 23, 2024, at 10:30 AM.
Contract Duration	The contract duration will be revised from 210 calendar days (CD) to 300 calendar days (CD).

This Supplemental Bid Bulletin clarifies, modifies, or amends specific items in the Bidding Documents and shall form an integral part thereof.

For the information and guidance of all concerned.

Issued this **10th** day of **September 2024**.


ENGR. JUNE IVY C. MENDEZ
BAC Chairperson



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
NATIONAL IRRIGATION ADMINISTRATION
CAMARINES SUR IMO – HEAD OFFICE

SUPPLEMENTAL BID BULLETIN
CONSTRUCTION OF DIVERSION WORKS AND CANAL STRUCTURE WORKS OF ITOLAN QUITANG CIS (PHASE 1),
Pasacao, Camarines Sur
Contract ID No. RESTOCIS-CS-LCPIS-045-24
ABC: P 8,251,742.58
PhilGEPS ITB No.: 11203877

TO ALL CONCERNED:

Please be advised of the following clarifications and amendments to the Bidding Documents for the aforementioned project:

Issue	Clarifications/Amendments		
Date of Bid Opening	In line with Proclamation No. 656, Series of 2024, declaring Friday, September 20, 2024, a special (non-working) day in select municipalities of the Province of Camarines Sur, including Magarao, the date of the bid opening will be moved to September 23, 2024, at 11:30 AM.		
Project Title	The project title will be revised from “ Construction Of Diversion Works And Canalization Works Of Itolan Quitang CIS (Phase 1), Pasacao, Camarines Sur ” to “ Construction Of Diversion Works And Canal Structure Works Of Itolan Quitang CIS (Phase 1), Pasacao, Camarines Sur ”		
Fund Source	Fund source will be revised from GAA/EGPIPSOLAR CY 2024 to GAA/RESTOCIS CY 2024		
Bid Data Sheet ITB Clause 10.4	The key personnel must meet the required minimum years of experience set below:		
	<u>Key Personnel</u>	<u>General Experience</u>	<u>Relevant Experience</u>
	1 - Project Manager	Relevant Experience in (Irrigation and Flood Control)	1 year
	1 - P.I.C./Project Engineer		1 year
	1 - Foreman		1 year
	1 - Materials Engineer	Duly Accredited by Authorized Agency	
	1 - Safety Officer	with COSH Training/Seminar in DOLE	

This Supplemental Bid Bulletin clarifies, modifies, or amends specific items in the Bidding Documents and shall form an integral part thereof.

For the information and guidance of all concerned.

Issued this **10th** day of **September 2024**.

ENGR. JUNE IVY C. MENDEZ
 BAC Chairperson