



Republic of the Philippines  
DEPARTMENT OF AGRICULTURE  
NATIONAL IRRIGATION ADMINISTRATION  
CAMARINES SUR IMO – HEAD OFFICE

SUPPLEMENTAL BID BULLETIN  
**SUPPLY/DELIVERY/INSTALLATION/TESTING & COMMISSIONING OF TWO (2)  
UNITS SOLAR POWERED IRRIGATION PUMPS, SLUICE GATES AND CONSTRUCTION  
OF PUMPHOUSE AT RIDA RIS, BULA, CAMARINES SUR**

Contract ID No. EGPIPSOLAR-CS-RIIS-044-24

ABC: P 37,583,954.89

PhilGEPS ITB No.: 11203868

**TO ALL CONCERNED:**


Please be advised of the following clarifications and amendments to the Bidding Documents for the aforementioned project:

Issue	Clarifications/Amendments
<b>Date of Bid Opening</b>	In line with Proclamation No. 656, Series of 2024, declaring Friday, September 20, 2024, a special (non-working) day in select municipalities of the Province of Camarines Sur, including Magarao, the date of the bid opening will be moved to <b>September 23, 2024, at 10:30 AM.</b>
<b>Contract Duration</b>	The contract duration will be revised from 210 calendar days (CD) to 300 calendar days (CD).

This Supplemental Bid Bulletin clarifies, modifies, or amends specific items in the Bidding Documents and shall form an integral part thereof.

For the information and guidance of all concerned.

Issued this **10<sup>th</sup>** day of **September 2024.**

  
**ENGR. JUNE IVY C. MENDEZ**  
BAC Chairperson